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GRANITE CONSTRUCTION 
COMPANY
1000 N. WARM SPRINGS RD.
SALT LAKE CITY,UT 84116

Project No: NH-IM-15-1(70)10
Project Name: I-15; Washington to Cottonwood Creek, St. George
Desc of Construction: Road - Asphalt Pave Recon. Add Truck Lanes (AC Conversion)
Estimate Completion date on or before 
County: WASHINGTON (53)

STAKER & PARSON COS DBA 
WESTERN ROCK PRO
820 N. 1080 E.
ST. GEORGE,UT 84770

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

10 - ROADWAY

3100Equal Opportunity Training00830001U 31,000.00 31,000.0010.0010.00 31,000.00Hour 10.001
1Mobilization012850010 1,890,000.00 530,000.00530,000.001,890,000.00 1,327,102.06Lump 1,327,102.062
1Public Information Services013150010 20,000.00 5,600.005,600.0020,000.00 2,000.00Lump 2,000.003
1Traffic Control015540005 945,000.00 495,000.00495,000.00945,000.00 230,000.00Lump 230,000.004

2583Check Dam (12 Inch Diameter Fiber Roll)01571002P 18,081.00 10,332.004.007.00 10,332.00ft 4.005
6261Silt Fence015710030 12,522.00 9,078.451.452.00 12,522.00ft 2.006

80Drop-Inlet Barrier (12 Inch Diameter Fiber Roll)01571007P 560.00 580.007.257.00 320.00ft 4.007
542Pipe-Inlet Barrier (12 Inch Diameter Fiber Roll)01571011P 3,794.00 3,929.507.257.00 2,168.00ft 4.008

9583Dust Control and Watering015720020 191,660.00 71,872.507.5020.00 134,162.001000 gal 14.009
1Survey017210010 70,000.00 106,900.00106,900.0070,000.00 60,000.00Lump 60,000.0010
2Reconstruct Catch Basin018920010 5,000.00 4,120.002,060.002,500.00 2,000.00Each 1,000.0011

131615Borrow (Plan Quantity)020560005 1,118,727.50 526,460.004.008.50 789,690.00cu yd 6.0012
7020Granular Borrow (Plan Quantity)020560015 91,260.00 63,180.009.0013.00 351,000.00cu yd 50.0013
2666Geotextiles - Separation020750010 7,998.00 5,332.002.003.00 5,332.00sq yd 2.0014

29724Remove Guardrail022210075 53,503.20 32,696.401.101.80 29,724.00ft 1.0015
2425Remove and Replace Landscape Rock02221008* 29,100.00 10,063.754.1512.00 24,250.00sq yd 10.0016

65Remove Fence022210080 195.00 45.500.703.00 6,500.00ft 100.0017
573Remove Pipe Culvert022210095 17,190.00 3,151.505.5030.00 6,303.00ft 11.0018
29Remove Culvert End Section022210100 5,800.00 7,540.00260.00200.00 4,350.00Each 150.0019

2943Remove Concrete Barrier022210105 88,290.00 9,123.303.1030.00 17,658.00ft 6.0020
10907Remove Bituminous Curb022210135 21,814.00 22,904.702.102.00 21,814.00ft 2.0021

973Remove Asphalt Pavement022210165 6,324.50 3,113.603.206.50 5,838.00sq yd 6.0022
96629Roadway Excavation (Plan Quantity)023160020 773,032.00 386,516.004.008.00 483,145.00cu yd 5.0023
16707Presplit Control Blast Holes02326000* 116,949.00 74,346.154.457.00 83,535.00ft 5.0024

81Gabion Drop Structure02372001P 7,695.00 18,225.00225.0095.00 14,985.00ft 185.0025
1435Loose Riprap023730010 107,625.00 15,067.5010.5075.00 24,395.00cu yd 17.0026
30424 Inch, Metal Pipe, Class B, Corrugated026101181 25,840.00 17,328.0057.0085.00 13,680.00ft 45.0027
12Culvert End Section 24 inch026130040 7,200.00 8,700.00725.00600.00 10,200.00Each 850.0028

4438Untreated Base Course (Plan Quantity)027210020 155,330.00 75,446.0017.0035.00 288,470.00cu yd 65.0029
84404HMA - 1/2 inch027410050 7,596,360.00 5,317,452.0063.0090.00 4,389,008.00Ton 52.0030
31773SMA - 1/2 inch02744001* 3,336,165.00 3,018,435.0095.00105.00 2,923,116.00Ton 92.0031

150042Longitudinal Rumble Strip027610020 22,506.30 37,510.500.250.15 19,505.46ft 0.1332
16Pavement Message Paint027650020 480.00 512.0032.0030.00 480.00Each 30.0033

750Pavement Marking Paint027650050 19,125.00 17,625.0023.5025.50 16,500.00gal 22.0034
1970Asphalt Concrete Curb02773001* 16,745.00 9,160.504.658.50 31,520.00ft 16.0035
28113 Strand Barbless Wire Fence02822001* 31,342.65 4,638.151.6511.15 5,622.00ft 2.0036
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535Right-of-Way Fence, Type B  (Metal Post)028220020 4,012.50 1,658.503.107.50 1,605.00ft 3.0037
35Tortoise Fence02822003* 350.00 108.503.1010.00 525.00ft 15.0038
10W-Beam Guardrail Transition Element028410030 25,000.00 18,000.001,800.002,500.00 17,000.00Each 1,700.0039

38240W-Beam Guardrail 72 inch Wood Post028410086 764,800.00 525,800.0013.7520.00 497,120.00ft 13.0040
37W-Beam Guardrail Anchor Type 1028410090 33,300.00 19,055.00515.00900.00 18,500.00Each 500.0041
2Crash Cushion Type  B028430010 32,000.00 28,000.0014,000.0016,000.00 27,000.00Each 13,500.0042
1Crash Cushion Type  F028430030 9,000.00 7,700.007,700.009,000.00 7,500.00Each 7,500.0043

39Crash Cushion Type H028430040 97,500.00 101,400.002,600.002,500.00 97,500.00Each 2,500.0044
340Reset Concrete Barrier02844001* 20,400.00 1,360.004.0060.00 1,360.00ft 4.0045
880Precast Concrete Full Barrier (New Jersey 028440010 52,800.00 40,480.0046.0060.00 44,000.00ft 50.0046

Shape)

2388Cast-in-Place Concrete Constant Slope 028440030 286,560.00 185,070.0077.50120.00 167,160.00ft 70.0047
Barrier

32248Rotomilling029610010 128,992.00 67,720.802.104.00 64,496.00sq yd 2.0048
                                                                                          Subtotal 18,298,928.65 11,949,337.80 12,321,992.52

20 - STRUCTURES G-371

124 Inch Cantilever VMS Structure02893001P 65,000.00 41,700.0041,700.0065,000.00 50,000.00Each 50,000.0049
148 Inch Overhead Sign Foundation02893002P 20,000.00 25,000.0025,000.0020,000.00 14,000.00Each 14,000.0050
1Variable Message Sign Installation135570020 5,000.00 5,000.005,000.005,000.00 3,500.00Each 3,500.0051

                                                                                          Subtotal 90,000.00 71,700.00 67,500.00

20 - STRUCTURES G-372

330 Inch Cantiliever Sign Structure02893003P 225,000.00 135,000.0045,000.0075,000.00 165,000.00Each 55,000.0052
360 Inch Overhead Sign Foundation02893004P 75,000.00 93,000.0031,000.0025,000.00 51,000.00Each 17,000.0053
3Cantilever Sign Lighting System02893007P 30,000.00 14,100.004,700.0010,000.00 9,000.00Each 3,000.0054

                                                                                          Subtotal 330,000.00 242,100.00 225,000.00

20 - STRUCTURES M-110

1Removal of Portions of Existing Structure02221001* 5,000.00 855.00855.005,000.00 16,000.00Lump 16,000.0055
120Grouted Riprap02374001P 27,600.00 22,200.00185.00230.00 13,200.00cu yd 110.0056

1415Reinforcing Steel - Coated032110015 2,051.75 11,673.758.251.45 3,537.50lb 2.5057
4Structural Concrete033100011 4,000.00 2,760.00690.001,000.00 640.00cu yd 160.0058

187Parapet03310001P 37,400.00 27,115.00145.00200.00 26,180.00ft 140.0059
1Parapet Repair03924001* 10,000.00 7,000.007,000.0010,000.00 6,300.00Each 6,300.0060

12Beam Bottom Flange Repair03924002* 12,000.00 10,680.00890.001,000.00 9,000.00Each 750.0061
2Barrel Wall Repair03924003* 10,000.00 6,400.003,200.005,000.00 20,000.00Each 10,000.0062

105Parapet Surface Repair039240085 3,150.00 9,450.0090.0030.00 7,350.00ft 70.0063
1414Parapet Sealing039240090 7,070.00 8,766.806.205.00 4,242.00ft 3.0064
206Parapet Modification039330010 41,200.00 5,974.0029.00200.00 206.00ft 1.0065
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8Parapet End Modification039330020 24,000.00 14,000.001,750.003,000.00 40,800.00Each 5,100.0066
                                                                                          Subtotal 183,471.75 126,874.55 147,455.50

20 - STRUCTURES R-535

1MSE Wall(Est. Lump Qty: 6031 sq ft)02831001* 500,000.00 346,000.00346,000.00500,000.00 450,000.00Lump 450,000.0067
                                                                                          Subtotal 500,000.00 346,000.00 450,000.00

20 - STRUCTURES V-2081

2Remove Concrete Headwall022210055 2,000.00 6,200.003,100.001,000.00 10,200.00Each 5,100.0068
10Remove Pipe Culvert022210095 500.00 515.5051.5550.00 4,300.00ft 430.0069
9072" Structural Steel Plate Pipe Culvert02610154P 45,000.00 45,450.00505.00500.00 43,200.00ft 480.0070
1Structural Concrete(Est. Lump Qty: 22 cu yd)03310001P 22,000.00 18,000.0018,000.0022,000.00 35,000.00Lump 35,000.0071

                                                                                          Subtotal 69,500.00 70,165.50 92,700.00

30 - LANDSCAPING

69997Erosion Control Blanket023760010 104,995.50 69,997.001.001.50 69,997.00sq yd 1.0072
62Wood Fiber Mulch029110010 93,000.00 56,730.00915.001,500.00 55,180.00Acre 890.0073

371040Strip, Stockpile, and Spread Topsoil (Plan 029120050 371,040.00 204,072.000.551.00 185,520.00sq yd 0.5074
Quantity)

62Drill Seed029220010 37,200.00 28,520.00460.00600.00 27,900.00Acre 450.0075
14Broadcast Seed029220030 15,400.00 10,080.00720.001,100.00 9,800.00Acre 700.0076

                                                                                          Subtotal 621,635.50 369,399.00 348,397.00

40 - SIGNING

489Delineator Type I028420010 13,692.00 12,493.9525.5528.00 11,736.00Each 24.0077
16Delineator Type II028420020 480.00 688.0043.0030.00 640.00Each 40.0078

178Delineator - Culvert Marker028420030 5,340.00 7,654.0043.0030.00 7,120.00Each 40.0079
12Delineator - Freeway Turn Around028420050 606.00 960.0080.0050.50 900.00Each 75.0080
9Sign Type A-1,  48 inch  X  60 inch02891006P 11,160.00 4,950.00550.001,240.00 4,500.00Each 500.0081

10Sign Type A-1,  48 inch  X  48 inch028910070 8,250.00 5,500.00550.00825.00 5,000.00Each 500.0082
70Sign Type A-2028910075 3,500.00 3,360.0048.0050.00 3,150.00sq ft 45.0083
72Sign Type A-102891007P 3,240.00 3,456.0048.0045.00 3,240.00sq ft 45.0084
1Sign Type A-2,  24 inch  X  12 inch028910095 275.00 215.00215.00275.00 200.00Each 200.0085
5Sign Type A-2,  36 inch  X  36 inch028910120 4,000.00 1,875.00375.00800.00 1,750.00Each 350.0086

3920Guide Sign Type A-202891018* 274,400.00 160,720.0041.0070.00 148,960.00sq ft 38.0087
32Remove Sign Less Than 20 Square Feet028910270 2,240.00 864.0027.0070.00 800.00Each 25.0088
27Remove Sign Greater Than or Equal to 20 028910275 16,875.00 2,889.00107.00625.00 2,700.00Each 100.0089

Square Feet

4Relocate Sign Less Than 20 Square Feet028910285 500.00 1,280.00320.00125.00 1,200.00Each 300.0090
17Relocate Sign Greater Than or Equal to 20 028910290 48,450.00 14,450.00850.002,850.00 13,600.00Each 800.0091

Square Feet
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16Small Sign Tubular Steel Post Base (B1)028910300 1,600.00 848.0053.00100.00 800.00Each 50.0092
35Sign Post Base (B6A) for Standard Pipe Posts028910345 5,250.00 10,325.00295.00150.00 9,625.00Each 275.0093
71Sign Post Base (B6B) For S & W Section Steel 028910350 77,745.00 30,175.00425.001,095.00 28,400.00Each 400.0094

Posts

16Sign Post P1028910355 1,120.00 1,712.00107.0070.00 1,600.00Each 100.0095
18Sign Post Base (B6C) For S & W Section Steel 02891035P 27,000.00 7,650.00425.001,500.00 7,200.00Each 400.0096

Posts

5Sign Post P2028910360 500.00 800.00160.00100.00 750.00Each 150.0097
8Post S4 X 9.5028910405 2,400.00 3,200.00400.00300.00 3,000.00Each 375.0098
6Post S6 X 17.25028910415 3,600.00 4,800.00800.00600.00 4,500.00Each 750.0099

57Post S8 X 18.4028910420 45,600.00 57,000.001,000.00800.00 54,150.00Each 950.00100
3Post W10 X 19.0028910425 3,000.00 3,600.001,200.001,000.00 3,000.00Each 1,000.00101
3Post W10 X 22.0028910430 3,750.00 4,050.001,350.001,250.00 3,750.00Each 1,250.00102
6Post W10 X 26.0028910435 9,000.00 9,000.001,500.001,500.00 8,400.00Each 1,400.00103
6Post W10 X 30.0028910440 10,500.00 10,200.001,700.001,750.00 9,600.00Each 1,600.00104

13Post 3 Inch Standard Pipe028910445 975.00 5,525.00425.0075.00 5,200.00Each 400.00105
15Post 4 Inch Standard Pipe028910450 1,500.00 8,775.00585.00100.00 8,250.00Each 550.00106
2Post 6 Inch Standard Pipe028910460 300.00 2,000.001,000.00150.00 1,800.00Each 900.00107

                                                                                          Subtotal 586,848.00 381,014.95 355,521.00

60 - LIGHTING

2Remove and Salvage Existing Equipment 02892010P 10,000.00 2,700.001,350.005,000.00 1,000.00Each 500.00108
(Light Pole and Foundation)

1Highway Lighting System SB I-15 SR-9 Exit 16525001D 50,000.00 17,500.0017,500.0050,000.00 73,000.00Lump 73,000.00109
Ramp

                                                                                          Subtotal 60,000.00 20,200.00 74,000.00

70 - ATMS

1360Two 3-Inch Conduit135530030 20,400.00 11,560.008.5015.00 47,600.00ft 35.00110
225751D Conduit135530035 451,500.00 411,993.7518.2520.00 361,200.00ft 16.00111

15Polymer Concrete Junction Box, Type II135540030 15,000.00 13,500.00900.001,000.00 10,500.00Each 700.00112
13Polymer Concrete Junction Box, Type III135540040 16,250.00 14,300.001,100.001,250.00 11,700.00Each 900.00113
8Pad-Mounted ATMS Cabinet135550015 28,000.00 27,200.003,400.003,500.00 24,000.00Each 3,000.00114
245 Foot Camera Lowering CCTV Pole135560080 6,000.00 6,800.003,400.003,000.00 9,000.00Each 4,500.00115
645 Foot Non-Lowering CCTV Pole135560110 12,000.00 19,200.003,200.002,000.00 24,000.00Each 4,000.00116
8Positioner CCTV System135560130 16,000.00 12,800.001,600.002,000.00 32,000.00Each 4,000.00117
1HAR Site Preparation135580010 7,500.00 775.00775.007,500.00 5,000.00Each 5,000.00118
2Non-Intrusive Detector (NID) System135590010 10,000.00 4,900.002,450.005,000.00 9,000.00Each 4,500.00119
3120 V ATMS Power Service13561001P 30,000.00 30,000.0010,000.0010,000.00 9,600.00Each 3,200.00120
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3480 V ATMS Power Service13561003P 90,000.00 103,200.0034,400.0030,000.00 11,400.00Each 3,800.00121
1Fiber Optic Communication System135940010 5,000.00 30,800.0030,800.005,000.00 28,000.00Lump 28,000.00122

9756 Strand SMFO Cable135940050 1,365.00 1,365.001.401.40 4,875.00ft 5.00123
2993072 Strand SMFO Cable135940100 59,860.00 53,874.001.802.00 59,860.00ft 2.00124

110Fusion Splice135940130 2,200.00 4,125.0037.5020.00 27,500.00Each 250.00125
1Type A Splice Enclosure135940140 3,000.00 815.00815.003,000.00 1,200.00Each 1,200.00126
8Type B Splice Enclosure135940150 4,000.00 4,800.00600.00500.00 6,800.00Each 850.00127
8Heavy Duty 6 Strand Fan_Out Kit13594016P 1,600.00 3,200.00400.00200.00 2,000.00Each 250.00128

                                                                                          Subtotal 779,675.00 755,207.75 685,235.00

75 - MISC BID Additive Bid A

1Mobilization012850010 126,000.00 5,150.005,150.00126,000.00 1.00Lump 1.00129
1Traffic Control015540005 63,000.00 450.00450.0063,000.00 1.00Lump 1.00130

335429Reinforcement Grid02079000* 1,257,858.75 1,610,059.204.803.75 1,549,681.98sq yd 4.62131
                                                                                          Subtotal 1,446,858.75 1,615,659.20 1,549,683.98

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 1

1Project Insurance - OCIP00221000* 1.001.00Lump132
                                                                                          Subtotal 1.00 0.00 0.00

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 2

1Project Insurance - Contractor Furnished00221000* 1.00 1.001.001.00 1.00Lump 1.00133
                                                                                          Subtotal 1.00 1.00 1.00

A(Contract Amount): 22,966,917.65 15,947,658.75 16,317,485.00

A+Innovative Contracting(Bid Amount for Award Considerations): 15,947,659.75 16,317,486.0022,966,919.65

Percent of Engineer's Estimate: 71.05 %69.44 %

12 1Innovative Contracting:
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10 - ROADWAY

3100Equal Opportunity Training00830001U 31,000.00 31,000.0010.0010.00 31,000.00Hour 10.001
1Mobilization012850010 1,890,000.00 778,000.00778,000.001,890,000.00 1,010,000.00Lump 1,010,000.002
1Public Information Services013150010 20,000.00 15,000.0015,000.0020,000.00 12,000.00Lump 12,000.003
1Traffic Control015540005 945,000.00 235,000.00235,000.00945,000.00 220,000.00Lump 220,000.004

2583Check Dam (12 Inch Diameter Fiber Roll)01571002P 18,081.00 19,114.207.407.00 11,623.50ft 4.505
6261Silt Fence015710030 12,522.00 19,096.053.052.00 36,313.80ft 5.806

80Drop-Inlet Barrier (12 Inch Diameter Fiber Roll)01571007P 560.00 708.008.857.00 536.00ft 6.707
542Pipe-Inlet Barrier (12 Inch Diameter Fiber Roll)01571011P 3,794.00 4,796.708.857.00 2,493.20ft 4.608

9583Dust Control and Watering015720020 191,660.00 26,353.252.7520.00 110,204.501000 gal 11.509
1Survey017210010 70,000.00 50,734.0050,734.0070,000.00 68,400.00Lump 68,400.0010
2Reconstruct Catch Basin018920010 5,000.00 2,280.001,140.002,500.00 3,480.00Each 1,740.0011

131615Borrow (Plan Quantity)020560005 1,118,727.50 1,020,016.257.758.50 744,940.90cu yd 5.6612
7020Granular Borrow (Plan Quantity)020560015 91,260.00 108,810.0015.5013.00 115,830.00cu yd 16.5013
2666Geotextiles - Separation020750010 7,998.00 5,598.602.103.00 7,731.40sq yd 2.9014

29724Remove Guardrail022210075 53,503.20 57,664.561.941.80 32,696.40ft 1.1015
2425Remove and Replace Landscape Rock02221008* 29,100.00 9,700.004.0012.00 18,430.00sq yd 7.6016

65Remove Fence022210080 195.00 195.003.003.00 578.50ft 8.9017
573Remove Pipe Culvert022210095 17,190.00 6,303.0011.0030.00 7,449.00ft 13.0018
29Remove Culvert End Section022210100 5,800.00 6,380.00220.00200.00 4,205.00Each 145.0019

2943Remove Concrete Barrier022210105 88,290.00 11,772.004.0030.00 11,477.70ft 3.9020
10907Remove Bituminous Curb022210135 21,814.00 10,907.001.002.00 10,361.65ft 0.9521

973Remove Asphalt Pavement022210165 6,324.50 2,919.003.006.50 14,595.00sq yd 15.0022
96629Roadway Excavation (Plan Quantity)023160020 773,032.00 676,403.007.008.00 386,516.00cu yd 4.0023
16707Presplit Control Blast Holes02326000* 116,949.00 58,474.503.507.00 155,375.10ft 9.3024

81Gabion Drop Structure02372001P 7,695.00 12,150.00150.0095.00 31,509.00ft 389.0025
1435Loose Riprap023730010 107,625.00 57,400.0040.0075.00 84,665.00cu yd 59.0026
30424 Inch, Metal Pipe, Class B, Corrugated026101181 25,840.00 16,720.0055.0085.00 20,520.00ft 67.5027
12Culvert End Section 24 inch026130040 7,200.00 6,600.00550.00600.00 6,600.00Each 550.0028

4438Untreated Base Course (Plan Quantity)027210020 155,330.00 128,702.0029.0035.00 106,512.00cu yd 24.0029
84404HMA - 1/2 inch027410050 7,596,360.00 5,570,664.0066.0090.00 6,119,290.00Ton 72.5030
31773SMA - 1/2 inch02744001* 3,336,165.00 3,113,754.0098.00105.00 3,209,073.00Ton 101.0031

150042Longitudinal Rumble Strip027610020 22,506.30 37,510.500.250.15 18,005.04ft 0.1232
16Pavement Message Paint027650020 480.00 512.0032.0030.00 520.00Each 32.5033

750Pavement Marking Paint027650050 19,125.00 17,250.0023.0025.50 17,625.00gal 23.5034
1970Asphalt Concrete Curb02773001* 16,745.00 5,811.502.958.50 6,304.00ft 3.2035
28113 Strand Barbless Wire Fence02822001* 31,342.65 10,738.023.8211.15 9,557.40ft 3.4036
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535Right-of-Way Fence, Type B  (Metal Post)028220020 4,012.50 3,210.006.007.50 2,300.50ft 4.3037
35Tortoise Fence02822003* 350.00 315.009.0010.00 875.00ft 25.0038
10W-Beam Guardrail Transition Element028410030 25,000.00 25,000.002,500.002,500.00 18,800.00Each 1,880.0039

38240W-Beam Guardrail 72 inch Wood Post028410086 764,800.00 497,120.0013.0020.00 535,360.00ft 14.0040
37W-Beam Guardrail Anchor Type 1028410090 33,300.00 35,150.00950.00900.00 24,679.00Each 667.0041
2Crash Cushion Type  B028430010 32,000.00 28,000.0014,000.0016,000.00 28,200.00Each 14,100.0042
1Crash Cushion Type  F028430030 9,000.00 8,600.008,600.009,000.00 8,620.00Each 8,620.0043

39Crash Cushion Type H028430040 97,500.00 97,500.002,500.002,500.00 66,690.00Each 1,710.0044
340Reset Concrete Barrier02844001* 20,400.00 2,057.006.0560.00 1,972.00ft 5.8045
880Precast Concrete Full Barrier (New Jersey 028440010 52,800.00 47,520.0054.0060.00 40,920.00ft 46.5046

Shape)

2388Cast-in-Place Concrete Constant Slope 028440030 286,560.00 167,160.0070.00120.00 186,264.00ft 78.0047
Barrier

32248Rotomilling029610010 128,992.00 85,457.202.654.00 58,046.40sq yd 1.8048
                                                                                          Subtotal 18,298,928.65 13,132,126.33 13,619,144.99

20 - STRUCTURES G-371

124 Inch Cantilever VMS Structure02893001P 65,000.00 45,000.0045,000.0065,000.00 57,000.00Each 57,000.0049
148 Inch Overhead Sign Foundation02893002P 20,000.00 20,000.0020,000.0020,000.00 15,100.00Each 15,100.0050
1Variable Message Sign Installation135570020 5,000.00 6,000.006,000.005,000.00 12,400.00Each 12,400.0051

                                                                                          Subtotal 90,000.00 71,000.00 84,500.00

20 - STRUCTURES G-372

330 Inch Cantiliever Sign Structure02893003P 225,000.00 138,000.0046,000.0075,000.00 177,300.00Each 59,100.0052
360 Inch Overhead Sign Foundation02893004P 75,000.00 69,000.0023,000.0025,000.00 54,900.00Each 18,300.0053
3Cantilever Sign Lighting System02893007P 30,000.00 13,800.004,600.0010,000.00 14,640.00Each 4,880.0054

                                                                                          Subtotal 330,000.00 220,800.00 246,840.00

20 - STRUCTURES M-110

1Removal of Portions of Existing Structure02221001* 5,000.00 3,200.003,200.005,000.00 6,210.00Lump 6,210.0055
120Grouted Riprap02374001P 27,600.00 15,240.00127.00230.00 17,520.00cu yd 146.0056

1415Reinforcing Steel - Coated032110015 2,051.75 1,698.001.201.45 3,254.50lb 2.3057
4Structural Concrete033100011 4,000.00 1,360.00340.001,000.00 2,844.00cu yd 711.0058

187Parapet03310001P 37,400.00 16,082.0086.00200.00 10,659.00ft 57.0059
1Parapet Repair03924001* 10,000.00 5,300.005,300.0010,000.00 3,380.00Each 3,380.0060

12Beam Bottom Flange Repair03924002* 12,000.00 19,200.001,600.001,000.00 5,028.00Each 419.0061
2Barrel Wall Repair03924003* 10,000.00 4,200.002,100.005,000.00 4,760.00Each 2,380.0062

105Parapet Surface Repair039240085 3,150.00 2,730.0026.0030.00 3,307.50ft 31.5063
1414Parapet Sealing039240090 7,070.00 4,454.103.155.00 4,100.60ft 2.9064
206Parapet Modification039330010 41,200.00 2,163.0010.50200.00 3,811.00ft 18.5065
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8Parapet End Modification039330020 24,000.00 25,200.003,150.003,000.00 7,320.00Each 915.0066
                                                                                          Subtotal 183,471.75 100,827.10 72,194.60

20 - STRUCTURES R-535

1MSE Wall(Est. Lump Qty: 6031 sq ft)02831001* 500,000.00 273,000.00273,000.00500,000.00 225,000.00Lump 225,000.0067
                                                                                          Subtotal 500,000.00 273,000.00 225,000.00

20 - STRUCTURES V-2081

2Remove Concrete Headwall022210055 2,000.00 2,100.001,050.001,000.00 5,100.00Each 2,550.0068
10Remove Pipe Culvert022210095 500.00 1,050.00105.0050.00 930.00ft 93.0069
9072" Structural Steel Plate Pipe Culvert02610154P 45,000.00 49,500.00550.00500.00 60,570.00ft 673.0070
1Structural Concrete(Est. Lump Qty: 22 cu yd)03310001P 22,000.00 16,000.0016,000.0022,000.00 40,500.00Lump 40,500.0071

                                                                                          Subtotal 69,500.00 68,650.00 107,100.00

30 - LANDSCAPING

69997Erosion Control Blanket023760010 104,995.50 72,096.911.031.50 76,996.70sq yd 1.1072
62Wood Fiber Mulch029110010 93,000.00 57,970.00935.001,500.00 59,334.00Acre 957.0073

371040Strip, Stockpile, and Spread Topsoil (Plan 029120050 371,040.00 259,728.000.701.00 341,356.80sq yd 0.9274
Quantity)

62Drill Seed029220010 37,200.00 29,450.00475.00600.00 30,008.00Acre 484.0075
14Broadcast Seed029220030 15,400.00 10,260.60732.901,100.00 10,542.00Acre 753.0076

                                                                                          Subtotal 621,635.50 429,505.51 518,237.50

40 - SIGNING

489Delineator Type I028420010 13,692.00 12,225.0025.0028.00 12,714.00Each 26.0077
16Delineator Type II028420020 480.00 672.0042.0030.00 688.16Each 43.0178

178Delineator - Culvert Marker028420030 5,340.00 7,476.0042.0030.00 7,654.00Each 43.0079
12Delineator - Freeway Turn Around028420050 606.00 948.0079.0050.50 966.00Each 80.5080
9Sign Type A-1,  48 inch  X  60 inch02891006P 11,160.00 4,725.00525.001,240.00 4,842.00Each 538.0081

10Sign Type A-1,  48 inch  X  48 inch028910070 8,250.00 5,250.00525.00825.00 5,380.00Each 538.0082
70Sign Type A-2028910075 3,500.00 3,307.5047.2550.00 3,395.00sq ft 48.5083
72Sign Type A-102891007P 3,240.00 3,402.0047.2545.00 3,492.00sq ft 48.5084
1Sign Type A-2,  24 inch  X  12 inch028910095 275.00 210.00210.00275.00 215.00Each 215.0085
5Sign Type A-2,  36 inch  X  36 inch028910120 4,000.00 1,850.00370.00800.00 1,880.00Each 376.0086

3920Guide Sign Type A-202891018* 274,400.00 156,408.0039.9070.00 160,720.00sq ft 41.0087
32Remove Sign Less Than 20 Square Feet028910270 2,240.00 840.0026.2570.00 864.00Each 27.0088
27Remove Sign Greater Than or Equal to 20 028910275 16,875.00 2,835.00105.00625.00 2,916.00Each 108.0089

Square Feet

4Relocate Sign Less Than 20 Square Feet028910285 500.00 1,260.00315.00125.00 1,292.00Each 323.0090
17Relocate Sign Greater Than or Equal to 20 028910290 48,450.00 14,280.00840.002,850.00 14,620.00Each 860.0091

Square Feet



01/20/2009 Page 9 of 20

MEADOW VALLEY 
CONTRACTORS, INC.
4635 ANDREWS ST STE F
NORTH LAS VEGAS,UT 89030

Project No: NH-IM-15-1(70)10
Project Name: I-15; Washington to Cottonwood Creek, St. George
Desc of Construction: Road - Asphalt Pave Recon. Add Truck Lanes (AC Conversion)
Estimate Completion date on or before 
County: WASHINGTON (53)

W. W. CLYDE & CO
P.O. BOX 350
1375 NORTH MAIN STREET
SPRINGVILLE,UT 84663

Utah Department of Transportation
Abstract of Bids

Engineer's Estimate

Bidder: Bidder:

Description Qty UnitItem No. Unit Price Unit Price Unit Price AmountAmountAmountNo.

16Small Sign Tubular Steel Post Base (B1)028910300 1,600.00 840.0052.50100.00 864.00Each 54.0092
35Sign Post Base (B6A) for Standard Pipe Posts028910345 5,250.00 10,106.25288.75150.00 10,360.00Each 296.0093
71Sign Post Base (B6B) For S & W Section Steel 028910350 77,745.00 29,820.00420.001,095.00 30,530.00Each 430.0094

Posts

16Sign Post P1028910355 1,120.00 1,680.00105.0070.00 1,728.00Each 108.0095
18Sign Post Base (B6C) For S & W Section Steel 02891035P 27,000.00 7,560.00420.001,500.00 7,740.00Each 430.0096

Posts

5Sign Post P2028910360 500.00 787.50157.50100.00 805.00Each 161.0097
8Post S4 X 9.5028910405 2,400.00 3,150.00393.75300.00 3,224.00Each 403.0098
6Post S6 X 17.25028910415 3,600.00 4,725.00787.50600.00 4,836.00Each 806.0099

57Post S8 X 18.4028910420 45,600.00 56,857.50997.50800.00 58,140.00Each 1,020.00100
3Post W10 X 19.0028910425 3,000.00 3,307.501,102.501,000.00 3,390.00Each 1,130.00101
3Post W10 X 22.0028910430 3,750.00 3,937.501,312.501,250.00 4,020.00Each 1,340.00102
6Post W10 X 26.0028910435 9,000.00 8,820.001,470.001,500.00 9,060.00Each 1,510.00103
6Post W10 X 30.0028910440 10,500.00 10,080.001,680.001,750.00 10,320.00Each 1,720.00104

13Post 3 Inch Standard Pipe028910445 975.00 5,460.00420.0075.00 5,590.00Each 430.00105
15Post 4 Inch Standard Pipe028910450 1,500.00 8,662.50577.50100.00 8,865.00Each 591.00106
2Post 6 Inch Standard Pipe028910460 300.00 1,890.00945.00150.00 1,936.00Each 968.00107

                                                                                          Subtotal 586,848.00 373,372.25 383,046.16

60 - LIGHTING

2Remove and Salvage Existing Equipment 02892010P 10,000.00 1,281.00640.505,000.00 2,820.00Each 1,410.00108
(Light Pole and Foundation)

1Highway Lighting System SB I-15 SR-9 Exit 16525001D 50,000.00 5,400.005,400.0050,000.00 18,200.00Lump 18,200.00109
Ramp

                                                                                          Subtotal 60,000.00 6,681.00 21,020.00

70 - ATMS

1360Two 3-Inch Conduit135530030 20,400.00 32,640.0024.0015.00 11,968.00ft 8.80110
225751D Conduit135530035 451,500.00 316,050.0014.0020.00 428,925.00ft 19.00111

15Polymer Concrete Junction Box, Type II135540030 15,000.00 14,100.00940.001,000.00 13,800.00Each 920.00112
13Polymer Concrete Junction Box, Type III135540040 16,250.00 16,900.001,300.001,250.00 14,690.00Each 1,130.00113
8Pad-Mounted ATMS Cabinet135550015 28,000.00 21,600.002,700.003,500.00 28,080.00Each 3,510.00114
245 Foot Camera Lowering CCTV Pole135560080 6,000.00 8,800.004,400.003,000.00 6,960.00Each 3,480.00115
645 Foot Non-Lowering CCTV Pole135560110 12,000.00 25,800.004,300.002,000.00 20,040.00Each 3,340.00116
8Positioner CCTV System135560130 16,000.00 8,160.001,020.002,000.00 13,120.00Each 1,640.00117
1HAR Site Preparation135580010 7,500.00 2,700.002,700.007,500.00 806.00Each 806.00118
2Non-Intrusive Detector (NID) System135590010 10,000.00 1,780.00890.005,000.00 5,080.00Each 2,540.00119
3120 V ATMS Power Service13561001P 30,000.00 34,800.0011,600.0010,000.00 30,900.00Each 10,300.00120
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3480 V ATMS Power Service13561003P 90,000.00 159,000.0053,000.0030,000.00 107,400.00Each 35,800.00121
1Fiber Optic Communication System135940010 5,000.00 10,000.0010,000.005,000.00 32,100.00Lump 32,100.00122

9756 Strand SMFO Cable135940050 1,365.00 7,215.007.401.40 1,462.50ft 1.50123
2993072 Strand SMFO Cable135940100 59,860.00 65,846.002.202.00 56,867.00ft 1.90124

110Fusion Splice135940130 2,200.00 53,350.00485.0020.00 4,290.00Each 39.00125
1Type A Splice Enclosure135940140 3,000.00 1,200.001,200.003,000.00 848.00Each 848.00126
8Type B Splice Enclosure135940150 4,000.00 6,000.00750.00500.00 4,968.00Each 621.00127
8Heavy Duty 6 Strand Fan_Out Kit13594016P 1,600.00 360.0045.00200.00 3,064.00Each 383.00128

                                                                                          Subtotal 779,675.00 786,301.00 785,368.50

75 - MISC BID Additive Bid A

1Mobilization012850010 126,000.00 1,000.001,000.00126,000.00 11,600.00Lump 11,600.00129
1Traffic Control015540005 63,000.00 1,000.001,000.0063,000.00 11,600.00Lump 11,600.00130

335429Reinforcement Grid02079000* 1,257,858.75 1,844,859.505.503.75 1,626,830.65sq yd 4.85131
                                                                                          Subtotal 1,446,858.75 1,846,859.50 1,650,030.65

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 1

1Project Insurance - OCIP00221000* 1.001.00Lump132
                                                                                          Subtotal 1.00 0.00 0.00

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 2

1Project Insurance - Contractor Furnished00221000* 1.00 1.001.001.00 1.00Lump 1.00133
                                                                                          Subtotal 1.00 1.00 1.00

A(Contract Amount): 22,966,917.65 17,309,122.69 17,712,482.40

A+Innovative Contracting(Bid Amount for Award Considerations): 17,309,123.69 17,712,483.4022,966,919.65

Percent of Engineer's Estimate: 77.12 %75.37 %

12 1Innovative Contracting:
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10 - ROADWAY

3100Equal Opportunity Training00830001U 31,000.00 31,000.0010.0010.00 31,000.00Hour 10.001
1Mobilization012850010 1,890,000.00 1,100,000.001,100,000.001,890,000.00 1,838,958.00Lump 1,838,958.002
1Public Information Services013150010 20,000.00 8,000.008,000.0020,000.00 76,891.50Lump 76,891.503
1Traffic Control015540005 945,000.00 450,000.00450,000.00945,000.00 509,339.83Lump 509,339.834

2583Check Dam (12 Inch Diameter Fiber Roll)01571002P 18,081.00 10,332.004.007.00 10,383.66ft 4.025
6261Silt Fence015710030 12,522.00 12,522.002.002.00 13,085.49ft 2.096

80Drop-Inlet Barrier (12 Inch Diameter Fiber Roll)01571007P 560.00 320.004.007.00 600.00ft 7.507
542Pipe-Inlet Barrier (12 Inch Diameter Fiber Roll)01571011P 3,794.00 2,168.004.007.00 4,065.00ft 7.508

9583Dust Control and Watering015720020 191,660.00 141,349.2514.7520.00 35,936.251000 gal 3.759
1Survey017210010 70,000.00 150,000.00150,000.0070,000.00 123,750.00Lump 123,750.0010
2Reconstruct Catch Basin018920010 5,000.00 2,200.001,100.002,500.00 4,600.00Each 2,300.0011

131615Borrow (Plan Quantity)020560005 1,118,727.50 954,208.757.258.50 526,460.00cu yd 4.0012
7020Granular Borrow (Plan Quantity)020560015 91,260.00 147,420.0021.0013.00 64,584.00cu yd 9.2013
2666Geotextiles - Separation020750010 7,998.00 6,131.802.303.00 5,278.68sq yd 1.9814

29724Remove Guardrail022210075 53,503.20 66,879.002.251.80 32,993.64ft 1.1115
2425Remove and Replace Landscape Rock02221008* 29,100.00 24,250.0010.0012.00 10,403.25sq yd 4.2916

65Remove Fence022210080 195.00 325.005.003.00 139.10ft 2.1417
573Remove Pipe Culvert022210095 17,190.00 8,595.0015.0030.00 3,225.99ft 5.6318
29Remove Culvert End Section022210100 5,800.00 7,250.00250.00200.00 7,772.00Each 268.0019

2943Remove Concrete Barrier022210105 88,290.00 23,544.008.0030.00 5,209.11ft 1.7720
10907Remove Bituminous Curb022210135 21,814.00 21,814.002.002.00 11,670.49ft 1.0721

973Remove Asphalt Pavement022210165 6,324.50 5,838.006.006.50 3,133.06sq yd 3.2222
96629Roadway Excavation (Plan Quantity)023160020 773,032.00 594,268.356.158.00 389,414.87cu yd 4.0323
16707Presplit Control Blast Holes02326000* 116,949.00 125,302.507.507.00 50,455.14ft 3.0224

81Gabion Drop Structure02372001P 7,695.00 22,275.00275.0095.00 18,668.88ft 230.4825
1435Loose Riprap023730010 107,625.00 71,750.0050.0075.00 15,383.20cu yd 10.7226
30424 Inch, Metal Pipe, Class B, Corrugated026101181 25,840.00 15,200.0050.0085.00 17,923.84ft 58.9627
12Culvert End Section 24 inch026130040 7,200.00 10,200.00850.00600.00 9,004.80Each 750.4028

4438Untreated Base Course (Plan Quantity)027210020 155,330.00 117,607.0026.5035.00 80,949.12cu yd 18.2429
84404HMA - 1/2 inch027410050 7,596,360.00 4,781,486.6056.6590.00 5,943,729.68Ton 70.4230
31773SMA - 1/2 inch02744001* 3,336,165.00 3,108,988.0597.85105.00 3,211,297.11Ton 101.0731

150042Longitudinal Rumble Strip027610020 22,506.30 25,507.140.170.15 33,009.24ft 0.2232
16Pavement Message Paint027650020 480.00 224.0014.0030.00 741.76Each 46.3633

750Pavement Marking Paint027650050 19,125.00 18,112.5024.1525.50 19,027.50gal 25.3734
1970Asphalt Concrete Curb02773001* 16,745.00 30,436.5015.458.50 23,009.60ft 11.6835
28113 Strand Barbless Wire Fence02822001* 31,342.65 5,622.002.0011.15 24,118.38ft 8.5836
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535Right-of-Way Fence, Type B  (Metal Post)028220020 4,012.50 3,210.006.007.50 8,030.35ft 15.0137
35Tortoise Fence02822003* 350.00 175.005.0010.00 1,125.60ft 32.1638
10W-Beam Guardrail Transition Element028410030 25,000.00 20,150.002,015.002,500.00 18,760.00Each 1,876.0039

38240W-Beam Guardrail 72 inch Wood Post028410086 764,800.00 583,160.0015.2520.00 543,008.00ft 14.2040
37W-Beam Guardrail Anchor Type 1028410090 33,300.00 26,381.00713.00900.00 19,832.00Each 536.0041
2Crash Cushion Type  B028430010 32,000.00 30,200.0015,100.0016,000.00 28,944.00Each 14,472.0042
1Crash Cushion Type  F028430030 9,000.00 9,225.009,225.009,000.00 8,040.00Each 8,040.0043

39Crash Cushion Type H028430040 97,500.00 71,565.001,835.002,500.00 104,520.00Each 2,680.0044
340Reset Concrete Barrier02844001* 20,400.00 2,210.006.5060.00 3,644.80ft 10.7245
880Precast Concrete Full Barrier (New Jersey 028440010 52,800.00 44,880.0051.0060.00 39,960.80ft 45.4146

Shape)

2388Cast-in-Place Concrete Constant Slope 028440030 286,560.00 222,084.0093.00120.00 184,687.92ft 77.3447
Barrier

32248Rotomilling029610010 128,992.00 61,271.201.904.00 104,806.00sq yd 3.2548
                                                                                          Subtotal 18,298,928.65 13,175,637.64 14,221,571.64

20 - STRUCTURES G-371

124 Inch Cantilever VMS Structure02893001P 65,000.00 50,000.0050,000.0065,000.00 105,596.23Each 105,596.2349
148 Inch Overhead Sign Foundation02893002P 20,000.00 24,150.0024,150.0020,000.00 15,008.00Each 15,008.0050
1Variable Message Sign Installation135570020 5,000.00 4,140.004,140.005,000.00 7,504.00Each 7,504.0051

                                                                                          Subtotal 90,000.00 78,290.00 128,108.23

20 - STRUCTURES G-372

330 Inch Cantiliever Sign Structure02893003P 225,000.00 165,000.0055,000.0075,000.00 176,880.00Each 58,960.0052
360 Inch Overhead Sign Foundation02893004P 75,000.00 78,000.0026,000.0025,000.00 54,672.00Each 18,224.0053
3Cantilever Sign Lighting System02893007P 30,000.00 15,675.005,225.0010,000.00 14,610.30Each 4,870.1054

                                                                                          Subtotal 330,000.00 258,675.00 246,162.30

20 - STRUCTURES M-110

1Removal of Portions of Existing Structure02221001* 5,000.00 3,000.003,000.005,000.00 14,973.10Lump 14,973.1055
120Grouted Riprap02374001P 27,600.00 18,000.00150.00230.00 22,512.00cu yd 187.6056

1415Reinforcing Steel - Coated032110015 2,051.75 13,018.009.201.45 2,773.40lb 1.9657
4Structural Concrete033100011 4,000.00 3,100.00775.001,000.00 5,237.36cu yd 1,309.3458

187Parapet03310001P 37,400.00 30,107.00161.00200.00 27,339.40ft 146.2059
1Parapet Repair03924001* 10,000.00 7,820.007,820.0010,000.00 4,891.53Each 4,891.5360

12Beam Bottom Flange Repair03924002* 12,000.00 11,868.00989.001,000.00 18,612.96Each 1,551.0861
2Barrel Wall Repair03924003* 10,000.00 7,130.003,565.005,000.00 13,652.78Each 6,826.3962

105Parapet Surface Repair039240085 3,150.00 10,500.00100.0030.00 3,970.05ft 37.8163
1414Parapet Sealing039240090 7,070.00 9,756.606.905.00 19,230.40ft 13.6064
206Parapet Modification039330010 41,200.00 6,798.0033.00200.00 4,120.00ft 20.0065
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8Parapet End Modification039330020 24,000.00 16,000.002,000.003,000.00 18,645.20Each 2,330.6566
                                                                                          Subtotal 183,471.75 137,097.60 155,958.18

20 - STRUCTURES R-535

1MSE Wall(Est. Lump Qty: 6031 sq ft)02831001* 500,000.00 288,000.00288,000.00500,000.00 292,623.55Lump 292,623.5567
                                                                                          Subtotal 500,000.00 288,000.00 292,623.55

20 - STRUCTURES V-2081

2Remove Concrete Headwall022210055 2,000.00 8,000.004,000.001,000.00 6,432.00Each 3,216.0068
10Remove Pipe Culvert022210095 500.00 8,000.00800.0050.00 536.00ft 53.6069
9072" Structural Steel Plate Pipe Culvert02610154P 45,000.00 48,690.00541.00500.00 47,178.90ft 524.2170
1Structural Concrete(Est. Lump Qty: 22 cu yd)03310001P 22,000.00 13,800.0013,800.0022,000.00 19,112.67Lump 19,112.6771

                                                                                          Subtotal 69,500.00 78,490.00 73,259.57

30 - LANDSCAPING

69997Erosion Control Blanket023760010 104,995.50 139,994.002.001.50 74,896.79sq yd 1.0772
62Wood Fiber Mulch029110010 93,000.00 68,200.001,100.001,500.00 59,152.96Acre 954.0873

371040Strip, Stockpile, and Spread Topsoil (Plan 029120050 371,040.00 222,624.000.601.00 200,361.60sq yd 0.5474
Quantity)

62Drill Seed029220010 37,200.00 32,550.00525.00600.00 29,908.80Acre 482.4075
14Broadcast Seed029220030 15,400.00 12,600.00900.001,100.00 10,505.60Acre 750.4076

                                                                                          Subtotal 621,635.50 475,968.00 374,825.75

40 - SIGNING

489Delineator Type I028420010 13,692.00 21,393.7543.7528.00 12,581.97Each 25.7377
16Delineator Type II028420020 480.00 700.0043.7530.00 686.08Each 42.8878

178Delineator - Culvert Marker028420030 5,340.00 7,787.5043.7530.00 7,632.64Each 42.8879
12Delineator - Freeway Turn Around028420050 606.00 909.0075.7550.50 964.80Each 80.4080
9Sign Type A-1,  48 inch  X  60 inch02891006P 11,160.00 4,500.00500.001,240.00 4,725.00Each 525.0081

10Sign Type A-1,  48 inch  X  48 inch028910070 8,250.00 4,320.00432.00825.00 5,250.00Each 525.0082
70Sign Type A-2028910075 3,500.00 3,500.0050.0050.00 3,307.50sq ft 47.2583
72Sign Type A-102891007P 3,240.00 3,600.0050.0045.00 3,402.00sq ft 47.2584
1Sign Type A-2,  24 inch  X  12 inch028910095 275.00 144.00144.00275.00 210.00Each 210.0085
5Sign Type A-2,  36 inch  X  36 inch028910120 4,000.00 1,640.00328.00800.00 1,837.50Each 367.5086

3920Guide Sign Type A-202891018* 274,400.00 207,760.0053.0070.00 156,408.00sq ft 39.9087
32Remove Sign Less Than 20 Square Feet028910270 2,240.00 4,000.00125.0070.00 840.00Each 26.2588
27Remove Sign Greater Than or Equal to 20 028910275 16,875.00 4,050.00150.00625.00 2,835.00Each 105.0089

Square Feet

4Relocate Sign Less Than 20 Square Feet028910285 500.00 900.00225.00125.00 1,260.00Each 315.0090
17Relocate Sign Greater Than or Equal to 20 028910290 48,450.00 5,100.00300.002,850.00 14,280.00Each 840.0091

Square Feet
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16Small Sign Tubular Steel Post Base (B1)028910300 1,600.00 1,568.0098.00100.00 840.00Each 52.5092
35Sign Post Base (B6A) for Standard Pipe Posts028910345 5,250.00 33,600.00960.00150.00 10,106.25Each 288.7593
71Sign Post Base (B6B) For S & W Section Steel 028910350 77,745.00 73,130.001,030.001,095.00 29,820.00Each 420.0094

Posts

16Sign Post P1028910355 1,120.00 828.0051.7570.00 1,680.00Each 105.0095
18Sign Post Base (B6C) For S & W Section Steel 02891035P 27,000.00 19,980.001,110.001,500.00 7,560.00Each 420.0096

Posts

5Sign Post P2028910360 500.00 550.00110.00100.00 787.50Each 157.5097
8Post S4 X 9.5028910405 2,400.00 4,560.00570.00300.00 3,150.00Each 393.7598
6Post S6 X 17.25028910415 3,600.00 5,832.00972.00600.00 4,725.00Each 787.5099

57Post S8 X 18.4028910420 45,600.00 58,710.001,030.00800.00 56,857.50Each 997.50100
3Post W10 X 19.0028910425 3,000.00 3,435.001,145.001,000.00 3,307.50Each 1,102.50101
3Post W10 X 22.0028910430 3,750.00 3,885.001,295.001,250.00 3,937.50Each 1,312.50102
6Post W10 X 26.0028910435 9,000.00 8,940.001,490.001,500.00 8,820.00Each 1,470.00103
6Post W10 X 30.0028910440 10,500.00 11,700.001,950.001,750.00 10,080.00Each 1,680.00104

13Post 3 Inch Standard Pipe028910445 975.00 8,151.00627.0075.00 5,460.00Each 420.00105
15Post 4 Inch Standard Pipe028910450 1,500.00 11,130.00742.00100.00 8,662.50Each 577.50106
2Post 6 Inch Standard Pipe028910460 300.00 2,290.001,145.00150.00 1,890.00Each 945.00107

                                                                                          Subtotal 586,848.00 518,593.25 373,904.24

60 - LIGHTING

2Remove and Salvage Existing Equipment 02892010P 10,000.00 3,050.001,525.005,000.00 2,761.50Each 1,380.75108
(Light Pole and Foundation)

1Highway Lighting System SB I-15 SR-9 Exit 16525001D 50,000.00 19,600.0019,600.0050,000.00 17,815.35Lump 17,815.35109
Ramp

                                                                                          Subtotal 60,000.00 22,650.00 20,576.85

70 - ATMS

1360Two 3-Inch Conduit135530030 20,400.00 12,920.009.5015.00 11,723.20ft 8.62110
225751D Conduit135530035 451,500.00 459,401.2520.3520.00 419,217.75ft 18.57111

15Polymer Concrete Junction Box, Type II135540030 15,000.00 14,775.00985.001,000.00 13,482.00Each 898.80112
13Polymer Concrete Junction Box, Type III135540040 16,250.00 15,665.001,205.001,250.00 14,291.55Each 1,099.35113
8Pad-Mounted ATMS Cabinet135550015 28,000.00 30,080.003,760.003,500.00 27,409.20Each 3,426.15114
245 Foot Camera Lowering CCTV Pole135560080 6,000.00 7,450.003,725.003,000.00 6,793.50Each 3,396.75115
645 Foot Non-Lowering CCTV Pole135560110 12,000.00 21,450.003,575.002,000.00 19,567.80Each 3,261.30116
8Positioner CCTV System135560130 16,000.00 14,080.001,760.002,000.00 12,843.60Each 1,605.45117
1HAR Site Preparation135580010 7,500.00 5,750.005,750.007,500.00 787.50Each 787.50118
2Non-Intrusive Detector (NID) System135590010 10,000.00 5,450.002,725.005,000.00 4,960.20Each 2,480.10119
3120 V ATMS Power Service13561001P 30,000.00 33,000.0011,000.0010,000.00 30,136.05Each 10,045.35120
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3480 V ATMS Power Service13561003P 90,000.00 115,500.0038,500.0030,000.00 104,954.85Each 34,984.95121
1Fiber Optic Communication System135940010 5,000.00 34,500.0034,500.005,000.00 31,368.75Lump 31,368.75122

9756 Strand SMFO Cable135940050 1,365.00 1,521.001.561.40 1,394.25ft 1.43123
2993072 Strand SMFO Cable135940100 59,860.00 59,261.401.982.00 54,173.30ft 1.81124

110Fusion Splice135940130 2,200.00 4,592.5041.7520.00 4,186.60Each 38.06125
1Type A Splice Enclosure135940140 3,000.00 910.00910.003,000.00 828.45Each 828.45126
8Type B Splice Enclosure135940150 4,000.00 5,320.00665.00500.00 4,855.20Each 606.90127
8Heavy Duty 6 Strand Fan_Out Kit13594016P 1,600.00 3,280.00410.00200.00 2,990.40Each 373.80128

                                                                                          Subtotal 779,675.00 844,906.15 765,964.15

75 - MISC BID Additive Bid A

1Mobilization012850010 126,000.00 50,000.0050,000.00126,000.00 77,064.85Lump 77,064.85129
1Traffic Control015540005 63,000.00 75,000.0075,000.0063,000.00 1.00Lump 1.00130

335429Reinforcement Grid02079000* 1,257,858.75 1,727,459.355.153.75 1,667,082.13sq yd 4.97131
                                                                                          Subtotal 1,446,858.75 1,852,459.35 1,744,147.98

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 1

1Project Insurance - OCIP00221000* 1.00 1.001.001.00Lump132
                                                                                          Subtotal 1.00 1.00 0.00

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 2

1Project Insurance - Contractor Furnished00221000* 1.001.00 1.00Lump 1.00133
                                                                                          Subtotal 1.00 0.00 1.00

A(Contract Amount): 22,966,917.65 17,730,766.99 18,397,102.44

A+Innovative Contracting(Bid Amount for Award Considerations): 17,730,767.99 18,397,103.4422,966,919.65

Percent of Engineer's Estimate: 80.10 %77.20 %

12 1Innovative Contracting:
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10 - ROADWAY

3100Equal Opportunity Training00830001U 31,000.00 31,000.0010.0010.00Hour1
1Mobilization012850010 1,890,000.00 1,200,000.001,200,000.001,890,000.00Lump2
1Public Information Services013150010 20,000.00 5,230.005,230.0020,000.00Lump3
1Traffic Control015540005 945,000.00 437,000.00437,000.00945,000.00Lump4

2583Check Dam (12 Inch Diameter Fiber Roll)01571002P 18,081.00 12,915.005.007.00ft5
6261Silt Fence015710030 12,522.00 9,391.501.502.00ft6

80Drop-Inlet Barrier (12 Inch Diameter Fiber Roll)01571007P 560.00 400.005.007.00ft7
542Pipe-Inlet Barrier (12 Inch Diameter Fiber Roll)01571011P 3,794.00 2,710.005.007.00ft8

9583Dust Control and Watering015720020 191,660.00 368,945.5038.5020.001000 gal9
1Survey017210010 70,000.00 63,000.0063,000.0070,000.00Lump10
2Reconstruct Catch Basin018920010 5,000.00 2,520.001,260.002,500.00Each11

131615Borrow (Plan Quantity)020560005 1,118,727.50 1,480,668.7511.258.50cu yd12
7020Granular Borrow (Plan Quantity)020560015 91,260.00 119,340.0017.0013.00cu yd13
2666Geotextiles - Separation020750010 7,998.00 2,666.001.003.00sq yd14

29724Remove Guardrail022210075 53,503.20 59,448.002.001.80ft15
2425Remove and Replace Landscape Rock02221008* 29,100.00 9,700.004.0012.00sq yd16

65Remove Fence022210080 195.00 45.500.703.00ft17
573Remove Pipe Culvert022210095 17,190.00 20,055.0035.0030.00ft18
29Remove Culvert End Section022210100 5,800.00 12,035.00415.00200.00Each19

2943Remove Concrete Barrier022210105 88,290.00 8,829.003.0030.00ft20
10907Remove Bituminous Curb022210135 21,814.00 8,180.250.752.00ft21

973Remove Asphalt Pavement022210165 6,324.50 10,313.8010.606.50sq yd22
96629Roadway Excavation (Plan Quantity)023160020 773,032.00 1,082,244.8011.208.00cu yd23
16707Presplit Control Blast Holes02326000* 116,949.00 86,041.055.157.00ft24

81Gabion Drop Structure02372001P 7,695.00 18,711.00231.0095.00ft25
1435Loose Riprap023730010 107,625.00 55,606.2538.7575.00cu yd26
30424 Inch, Metal Pipe, Class B, Corrugated026101181 25,840.00 26,326.4086.6085.00ft27
12Culvert End Section 24 inch026130040 7,200.00 4,704.00392.00600.00Each28

4438Untreated Base Course (Plan Quantity)027210020 155,330.00 92,088.5020.7535.00cu yd29
84404HMA - 1/2 inch027410050 7,596,360.00 6,651,035.2078.8090.00Ton30
31773SMA - 1/2 inch02744001* 3,336,165.00 3,832,776.99120.63105.00Ton31

150042Longitudinal Rumble Strip027610020 22,506.30 18,005.040.120.15ft32
16Pavement Message Paint027650020 480.00 201.6012.6030.00Each33

750Pavement Marking Paint027650050 19,125.00 16,575.0022.1025.50gal34
1970Asphalt Concrete Curb02773001* 16,745.00 12,411.006.308.50ft35
28113 Strand Barbless Wire Fence02822001* 31,342.65 4,778.701.7011.15ft36
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535Right-of-Way Fence, Type B  (Metal Post)028220020 4,012.50 1,605.003.007.50ft37
35Tortoise Fence02822003* 350.00 110.253.1510.00ft38
10W-Beam Guardrail Transition Element028410030 25,000.00 25,200.002,520.002,500.00Each39

38240W-Beam Guardrail 72 inch Wood Post028410086 764,800.00 497,120.0013.0020.00ft40
37W-Beam Guardrail Anchor Type 1028410090 33,300.00 34,965.00945.00900.00Each41
2Crash Cushion Type  B028430010 32,000.00 26,250.0013,125.0016,000.00Each42
1Crash Cushion Type  F028430030 9,000.00 7,875.007,875.009,000.00Each43

39Crash Cushion Type H028430040 97,500.00 69,615.001,785.002,500.00Each44
340Reset Concrete Barrier02844001* 20,400.00 1,258.003.7060.00ft45
880Precast Concrete Full Barrier (New Jersey 028440010 52,800.00 40,656.0046.2060.00ft46

Shape)

2388Cast-in-Place Concrete Constant Slope 028440030 286,560.00 203,218.8085.10120.00ft47
Barrier

32248Rotomilling029610010 128,992.00 112,868.003.504.00sq yd48
                                                                                          Subtotal 18,298,928.65 16,786,639.88

20 - STRUCTURES G-371

124 Inch Cantilever VMS Structure02893001P 65,000.00 45,150.0045,150.0065,000.00Each49
148 Inch Overhead Sign Foundation02893002P 20,000.00 1,945.001,945.0020,000.00Each50
1Variable Message Sign Installation135570020 5,000.00 6,825.006,825.005,000.00Each51

                                                                                          Subtotal 90,000.00 53,920.00

20 - STRUCTURES G-372

330 Inch Cantiliever Sign Structure02893003P 225,000.00 132,300.0044,100.0075,000.00Each52
360 Inch Overhead Sign Foundation02893004P 75,000.00 69,000.0023,000.0025,000.00Each53
3Cantilever Sign Lighting System02893007P 30,000.00 26,775.008,925.0010,000.00Each54

                                                                                          Subtotal 330,000.00 228,075.00

20 - STRUCTURES M-110

1Removal of Portions of Existing Structure02221001* 5,000.00 872.00872.005,000.00Lump55
120Grouted Riprap02374001P 27,600.00 16,380.00136.50230.00cu yd56

1415Reinforcing Steel - Coated032110015 2,051.75 11,886.008.401.45lb57
4Structural Concrete033100011 4,000.00 2,816.00704.001,000.00cu yd58

187Parapet03310001P 37,400.00 27,489.00147.00200.00ft59
1Parapet Repair03924001* 10,000.00 7,140.007,140.0010,000.00Each60

12Beam Bottom Flange Repair03924002* 12,000.00 10,836.00903.001,000.00Each61
2Barrel Wall Repair03924003* 10,000.00 6,510.003,255.005,000.00Each62

105Parapet Surface Repair039240085 3,150.00 9,591.7591.3530.00ft63
1414Parapet Sealing039240090 7,070.00 8,908.206.305.00ft64
206Parapet Modification039330010 41,200.00 6,056.4029.40200.00ft65
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8Parapet End Modification039330020 24,000.00 14,280.001,785.003,000.00Each66
                                                                                          Subtotal 183,471.75 122,765.35

20 - STRUCTURES R-535

1MSE Wall(Est. Lump Qty: 6031 sq ft)02831001* 500,000.00 242,550.00242,550.00500,000.00Lump67
                                                                                          Subtotal 500,000.00 242,550.00

20 - STRUCTURES V-2081

2Remove Concrete Headwall022210055 2,000.00 7,140.003,570.001,000.00Each68
10Remove Pipe Culvert022210095 500.00 8,300.00830.0050.00ft69
9072" Structural Steel Plate Pipe Culvert02610154P 45,000.00 44,460.00494.00500.00ft70
1Structural Concrete(Est. Lump Qty: 22 cu yd)03310001P 22,000.00 12,600.0012,600.0022,000.00Lump71

                                                                                          Subtotal 69,500.00 72,500.00

30 - LANDSCAPING

69997Erosion Control Blanket023760010 104,995.50 73,496.851.051.50sq yd72
62Wood Fiber Mulch029110010 93,000.00 57,970.00935.001,500.00Acre73

371040Strip, Stockpile, and Spread Topsoil (Plan 029120050 371,040.00 115,022.400.311.00sq yd74
Quantity)

62Drill Seed029220010 37,200.00 29,295.00472.50600.00Acre75
14Broadcast Seed029220030 15,400.00 10,290.00735.001,100.00Acre76

                                                                                          Subtotal 621,635.50 286,074.25

40 - SIGNING

489Delineator Type I028420010 13,692.00 13,105.2026.8028.00Each77
16Delineator Type II028420020 480.00 1,260.0078.7530.00Each78

178Delineator - Culvert Marker028420030 5,340.00 7,476.0042.0030.00Each79
12Delineator - Freeway Turn Around028420050 606.00 1,200.00100.0050.50Each80
9Sign Type A-1,  48 inch  X  60 inch02891006P 11,160.00 6,147.00683.001,240.00Each81

10Sign Type A-1,  48 inch  X  48 inch028910070 8,250.00 5,510.00551.00825.00Each82
70Sign Type A-2028910075 3,500.00 2,275.0032.5050.00sq ft83
72Sign Type A-102891007P 3,240.00 3,060.0042.5045.00sq ft84
1Sign Type A-2,  24 inch  X  12 inch028910095 275.00 525.00525.00275.00Each85
5Sign Type A-2,  36 inch  X  36 inch028910120 4,000.00 3,675.00735.00800.00Each86

3920Guide Sign Type A-202891018* 274,400.00 187,180.0047.7570.00sq ft87
32Remove Sign Less Than 20 Square Feet028910270 2,240.00 5,712.00178.5070.00Each88
27Remove Sign Greater Than or Equal to 20 028910275 16,875.00 10,057.50372.50625.00Each89

Square Feet

4Relocate Sign Less Than 20 Square Feet028910285 500.00 2,310.00577.50125.00Each90
17Relocate Sign Greater Than or Equal to 20 028910290 48,450.00 16,065.00945.002,850.00Each91

Square Feet
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16Small Sign Tubular Steel Post Base (B1)028910300 1,600.00 2,528.00158.00100.00Each92
35Sign Post Base (B6A) for Standard Pipe Posts028910345 5,250.00 25,725.00735.00150.00Each93
71Sign Post Base (B6B) For S & W Section Steel 028910350 77,745.00 67,095.00945.001,095.00Each94

Posts

16Sign Post P1028910355 1,120.00 840.0052.5070.00Each95
18Sign Post Base (B6C) For S & W Section Steel 02891035P 27,000.00 23,760.001,320.001,500.00Each96

Posts

5Sign Post P2028910360 500.00 315.0063.00100.00Each97
8Post S4 X 9.5028910405 2,400.00 4,832.00604.00300.00Each98
6Post S6 X 17.25028910415 3,600.00 4,950.00825.00600.00Each99

57Post S8 X 18.4028910420 45,600.00 50,274.00882.00800.00Each100
3Post W10 X 19.0028910425 3,000.00 3,465.001,155.001,000.00Each101
3Post W10 X 22.0028910430 3,750.00 3,939.001,313.001,250.00Each102
6Post W10 X 26.0028910435 9,000.00 9,450.001,575.001,500.00Each103
6Post W10 X 30.0028910440 10,500.00 11,340.001,890.001,750.00Each104

13Post 3 Inch Standard Pipe028910445 975.00 6,825.00525.0075.00Each105
15Post 4 Inch Standard Pipe028910450 1,500.00 9,060.00604.00100.00Each106
2Post 6 Inch Standard Pipe028910460 300.00 2,520.001,260.00150.00Each107

                                                                                          Subtotal 586,848.00 492,475.70

60 - LIGHTING

2Remove and Salvage Existing Equipment 02892010P 10,000.00 1,050.00525.005,000.00Each108
(Light Pole and Foundation)

1Highway Lighting System SB I-15 SR-9 Exit 16525001D 50,000.00 76,650.0076,650.0050,000.00Lump109
Ramp

                                                                                          Subtotal 60,000.00 77,700.00

70 - ATMS

1360Two 3-Inch Conduit135530030 20,400.00 49,980.0036.7515.00ft110
225751D Conduit135530035 451,500.00 366,843.7516.2520.00ft111

15Polymer Concrete Junction Box, Type II135540030 15,000.00 11,025.00735.001,000.00Each112
13Polymer Concrete Junction Box, Type III135540040 16,250.00 12,285.00945.001,250.00Each113
8Pad-Mounted ATMS Cabinet135550015 28,000.00 25,200.003,150.003,500.00Each114
245 Foot Camera Lowering CCTV Pole135560080 6,000.00 9,450.004,725.003,000.00Each115
645 Foot Non-Lowering CCTV Pole135560110 12,000.00 25,200.004,200.002,000.00Each116
8Positioner CCTV System135560130 16,000.00 33,600.004,200.002,000.00Each117
1HAR Site Preparation135580010 7,500.00 5,250.005,250.007,500.00Each118
2Non-Intrusive Detector (NID) System135590010 10,000.00 9,450.004,725.005,000.00Each119
3120 V ATMS Power Service13561001P 30,000.00 10,080.003,360.0010,000.00Each120
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3480 V ATMS Power Service13561003P 90,000.00 11,970.003,990.0030,000.00Each121
1Fiber Optic Communication System135940010 5,000.00 29,400.0029,400.005,000.00Lump122

9756 Strand SMFO Cable135940050 1,365.00 5,118.755.251.40ft123
2993072 Strand SMFO Cable135940100 59,860.00 62,853.002.102.00ft124

110Fusion Splice135940130 2,200.00 29,150.00265.0020.00Each125
1Type A Splice Enclosure135940140 3,000.00 1,260.001,260.003,000.00Each126
8Type B Splice Enclosure135940150 4,000.00 7,144.00893.00500.00Each127
8Heavy Duty 6 Strand Fan_Out Kit13594016P 1,600.00 2,104.00263.00200.00Each128

                                                                                          Subtotal 779,675.00 707,363.50

75 - MISC BID Additive Bid A

1Mobilization012850010 126,000.00 20,000.0020,000.00126,000.00Lump129
1Traffic Control015540005 63,000.00 1,000.001,000.0063,000.00Lump130

335429Reinforcement Grid02079000* 1,257,858.75 1,911,945.305.703.75sq yd131
                                                                                          Subtotal 1,446,858.75 1,932,945.30

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 1

1Project Insurance - OCIP00221000* 1.001.00Lump132
                                                                                          Subtotal 1.00 0.00

109 - INNOVATIVE CONTRACTING Alt Group: 1 Alt: 2

1Project Insurance - Contractor Furnished00221000* 1.00 1.001.001.00Lump133
                                                                                          Subtotal 1.00 1.00

A(Contract Amount): 22,966,917.65 21,003,008.98

A+Innovative Contracting(Bid Amount for Award Considerations): 21,003,009.9822,966,919.65

Percent of Engineer's Estimate: 91.45 %

12Innovative Contracting:


